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Contract# EP-W14-020 Task Order #

TITLE: Community Involvement as Conflict Prevention Program: Community Interviews,
Profiles and CIPs

ABSTRACT: The purpose of this task is to provide Superfund Community Involvement
Coordinators (CICs), Remedial Project Managers (RPMs), and other appropriate Superfund site
team members with assistance in planning, designing and implementing community interviews,
community profiles, community involvement plans (CIPs), and supporting community
engagement activities so that difficult issues and controversies can be avoided, where possible,
and constructively discussed, addressed or resolved when they do occur.

L. BACKGROUND

Specifically, the selected projects will receive funding and contract support for the planning,
development and implementation of Superfund community interviews, community profiles and
community involvement plans (specific eligible activities listed below). Assistance can take a
variety of forms including support for the planning, development and implementation of
Superfund community interviews, community profiles and community involvement plans. It may
also include, but is not limited to, providing conflict resolution advice and just-in-time coaching
on public engagement, researching community demographics, analyzing previous interactions or
conflicts, interviewing stakeholders, facilitating meetings and group processes, analyzing
disputes, and helping EPA staff consider community tension and emphasize collaborative efforts
such as consensus building and multiparty decision making.

The EPA anticipates that this Task Order will consist of support for approximately five site team
projects. The statement of work may be modified to include additional projects/cases. If
additional projects/cases are ordered, the EPA will issue a modification to the Task Order to
include the additional cases and will provide additional funding.

EPA is dedicated to thoughtful community involvement at Superfund sites. By learning about the
community early in the process, and conducting periodic updates at major milestones, EPA can
develop working relationships that flexibly respond to developments and events during the life of
the site. The initial steps in this process have three components:

1. Community interviews

2. Community profiles

3. Community Involvement Plans

More information on community involvement during the Superfund process can be found here:
http:/www.cpa.gov/superfund/community/pdfs/toolkit/remedialtmin.pdf and
http://www.epa.gov/superfund/community/toolkit.htm




Community Interviews are formal information gathering sessions. Typically, they are onc-on one
interviews conducted in the citizen’s home or office; occasionally, however, phone interviews or
Focus Groups may also be appropriate. Community Interviews are a tool to use to help EPA site
staff to construct or update a Community Involvement Plan, Community Interviews allow EPA
site staff to gather information about the site’s community and to learn what information the
community wants from EPA during the life of the Superfund project. Community interviews also
can yield information valuable to the site team and establish a positive relationship with the
community. The NCP [40 CFR § 300.430(c) (2) (i); 300.415(n) (3) (i); and 300.415(n) (4) (i)]
requires the Agency to “conduct community interviews with local officials, community
residents, public interest groups, or other interested or affected parties, as appropriate, to solicit
their concerns and information needs, and to learn how and when citizens would like to be
involved in the Superfund process.”
http://www.epa.gov/superfund/community/pdfs/toolkit/5cominterv.pdf

A Community Profile outlines local issues, events, and players. A community profile helps fine-
tune EPA’s Communication Strategy, avoid obstacles, and communicate EPA’s message. A
profile may include the following characteristics: demographics, governmental organization and
contacts, ethnic background, languages and the need for translators, sensitive populations (such
as elderly people, pregnant women, and children), media contacts, review of media reports to
understand community, government and PRP historic and present interactions, previous
community involvement in the issues, previous cleanup activity, interest in obtaining a Technical
Assistance Grant (TAG) or forming a Community Advisory Group, popular sources of
information, activitics and hangouts, and accessible resources like computers, E-mail, and fax
machines. http://www.epa.gov/superfund/communitv/pdfs/toolkit/8comprof.pdf

A Community Involvement Plan (CIP) is a site specific strategy to enable meaningful
community involvement throughout the Superfund cleanup process. CIPs specify EPA-planned
community involvement activitics to address community needs, concerns, and expectations that
are identified through community interviews and other means. The CIP is both a document and
the culmination of a planning process. As such, the CIP provides the backbone of the community
involvement program and serves as a useful reference that the Site Team often turns to during the
Superfund cleanup for advice on appropriate activities for community involvement. A well-
written CIP will enable community members affected by a Superfund site to understand the ways
in which they can participate in decision making throughout the cleanup process.
http://www.epa.gov/superfund/community/pdfs/toolkit/ciplans.pdf

Some good examples of CIP may be found at:

e Harbor Island Area Superfund Site:
http://yosemite.epa.gov/r10/cleanup.nsf/sites/LockheedWest/$SFILE/lockheed harbor isla
nd_cip.pdf

¢ [ron King Mine, Humbolt Smelter Site:
http://yosemite.epa.gov/r9/sfund/r9sfdocw.nsf/3dc283¢6c5d6056188257426007417a2/177
1fade9d9362d7882576180078c62e/SFILE/IKM%20CIP%2010 09.pdf




o Hudson River Superfund Site: http://www.cpa.gov/hudson/draft cip.pdf

The National Contingency Plan (NCP) requires the lead agency to prepare a CIP “based on
community interviews and other relevant information, specifying the community relations
activities that the lead agency expects to undertake during the remedial response.” The NCP
specifies that the CIP must be in place before remedial investigation field activities start, “to the
extent practicable.” The NCP further requires that EPA review the CIP prior to initiating the
remedial design (RD) “to determine whether it should be revised to describe further public
involvement activities during Remedial Design/Remedial Action (RD/RA) that are not already
addressed or provided for” in the CIP. For removal actions lasting 120 days or more, the NCP
specifies that the lead agency must prepare a CIP based on community interviews and other
relevant information “by the end of the 120-day period.” For removal actions with a planning
period of at least six months, the NCP requires the CIP to be completed prior to the completion
of the Engineering Evaluation/Cost Analysis (EE/CA). These requirements are equally
applicable to federal facilities and sites using the Superfund Alternative Approach (SAA).

The Community Interviews and Community Profile serve to inform the CIP and guide
community involvement at Superfund sites. If potential conflict is identified at these stages in the
Superfund cleanup process, steps can be taken to ease tensions and address concerns prior to
disputes developing further. For this reason, EPA is seeking assistance to help develop and
implement community interviews, community profiles, and CIPs that accomplish the basic goals
of each process as well as help identify: stakeholder interests, historic mistrust, areas of tension,
community concerns, and paths forward for thoughtful engagement. These processes may be the
initial ones undertaken for a site, or may be revisions and renewed attention to older CIPs.

Third party neutrals are sought who can provide thoughtful feedback and advice to regional EPA
staff, as well as research and draft initial versions of pertinent documents. Specific neutral
preferred qualifications will be highlighted in the project specific Technical Directives (TDs).

Due to the complex nature of these processes, third party neutrals who are selected will
participate in a project overview from the TOPO and a kick-off meeting with regional staff prior
to engaging in work. Details specific to each site project will be specified in the TDs.

II. SCOPE OF WORK

A. Task Order Initiation and Management

1. The contractor shall submit a work plan to the Contracting Officer (CO), Project Officer
(PO), and Task Order Project Officer (TOPO) in accordance with the requirements of the

contract and this Task Order. . The contractor shall document procedures for
substitution of labor categories over the life of the project in the workplan.



2. The contractor shall work with the TOPO and PO to design a comprehensive Technical
Directive Form (TD), project budget tracking and reporting format, Task Order Fact
Sheet or Frequently Asked Questions, and case conclusion summary format to enable the
contractor and the TOPO to adequately monitor and manage multiple projects on this task
order.

3. The contractor shall provide oversight of deliverables, monthly reports and invoices as
required by the contract. . Monthly status reports will only be required in months during
which activities of the subcontractor or prime contractor occurred.

B. Consultation, Collaboration, Dispute Resolution Support

1. Specific projects will be assigned through Technical Directives (TD) from the TOPO.
When a TD is issued, the contractor shall select dispute resolution professional(s) for
each project under the Task Order in consultation with the Project Officer (PO) and Task
Order Project Office (TOPO) and project technical contact (listed on the TD). The
TOPO will include qualifications for the dispute resolution professional such as
knowledge of the subject matter, conflicts of interest, availability, experience in the type
of work required, cost, geographic proximity and any other relevant selection criteria that
may be specified in the TD. In many cases identification of an appropriate dispute
resolution professional for a site-or facility-specific dispute may involve consultation
with the project technical contact and the EPA regional staff involved at the site
regarding their needs and preferences. The TOPO expects that cach project will require
experience with Superfund site projects and experience with (and/ or knowledge of)
community engagement processes. A fair number of projects may also require excellent
report/summary writing skills.

2. This Task Order shall provide ADR consultation, collaboration, public engagement and
- outreach, consensus-building, conflict analysis, dispute prevention and dispute resolution
services to EPA Headquarters and Regional staff. The contractor may provide services in
person, on site, by telephone or by computer contact.

3. The contractor shall provide a brief work approach plan and project cost plan for each
technical directive.

4. The contractor shall meet with the TOPO (either by phone or in person) in advance of
initiating work to discuss the project. The TOPO will provide further background
information on the site, EPA’s processes, and the underlying goals related to the specified
work. The contractor shall take advantage of this meeting to ask clarifying questions and
think through next steps.

5. Prior to engaging in work, the contractor, TOPO, project technical contact, and any other
appropriate EPA staff shall meet (either by phone or in person) for a kick-off meeting.



During this meeting more specific site information will be shared and a more developed
work approach will be flushed out. All parties will have the opportunity to share their

prior experiences, perspectives on the site, and ideas for moving forward in a productive
way.

Specific activities will be detailed in TDs and may include, but are not limited to, the
following activities related to community interviews, community profiles and CIPs.
Upon authorization from the TOPO to proceed with a specific project under a Technical
Directive, the contractor shall;

Consult on community interview planning and question development: The contractor
shall consult with the project technical contact/site team on how to best approach the
community interviews. The contractor shall offer suggestions, based on experience,
which may improve the interview process. They shall assist in thinking through the
number of interviewees, interviewing process, and where/how interviews should be
conducted in order to get the most open responses from participants. The contractor may
also help draft the questions to be asked, both assisting in framing the questions well, and
drafting new questions that get to deeper interests, community tensions, or concerns.
They shall help blend questions asked during a situation/conflict assessment with the
questions usually asked during the EPA community interview process.

Record responses at community interviews: EPA staff will most likely be conducting the
actual interviews. The contractor shall support these efforts by attending and taking notes,
observing the participants, and logistically supporting the process.

Analyze community interview responses: The contractor shall use their experience and
knowledge of conflict to help analyze and interpret the responses given during the
community interviews. They shall share their overall impressions, help identify potential
conflict, pinpoint underlying tensions, highlight elements that indicate appropriate
process interventions and otherwise help review the results.

Draft a community interview summary: A written record of the interview questions,
methodologies and responses may be requested. The contractor shall compile the
collected information, including the team analysis, and draft a clear, thoughtful, accurate
and easy to use suminary of the community interviews.

Research community for development of a community profile: Community profiles
include demographics, governmental organization and contacts, ethnic background,
languages and the need for translators, sensitive populations (such as elderly people,
pregnant women, and children), media contacts, review of media reports to understand
community, government and PRP historic and present interactions, previous community
involvement in the issues, previous cleanup activity, interest in obtaining a Technical




Assistance Grant (TAG) or forming a Community Advisory Group, popular sources of
information, activities and hangouts, and accessible resources like computers, E-mail, and
fax machines. The contractor shall do (or assist with) the research needed to develop a
robust community profile.

Analyze of community make up for use on a community profile: Once the research
information is compiled, the contractor shall review and analyze that information with an
cye towards potential conflict, and possibilities for beneficial engagement processes.
They shall then report their findings to the project technical lead cither orally, or as part
of a written community profile draft (see next bullet).

Draft/update a community profile: The contractor shall compile the information gathered
for the community profiles into a clear, robust, thoughtful write up in a style either
similar to the style preferred by that region or a stylistic improvement on community
profiles the region has previously compiled, based on input by the project technical lead.

Provide feedback and edits on a community profile: In cases where the community
profile is drafted by EPA staff, the contractor shall review the document and provide
feedback and recommendations based on their experience as a mediation/facilitation
professional.

Conduct a conflict, dispute or situation assessment: The contractor shall perform an
analysis of the sources, parties, issues, tactics, and outcomes of a particular situation,
issue, problem, conflict or dispute. This analysis may include the review of relevant
written material and electronic information. If directed by the TOPO, the contractor may
conduct interviews with relevant stakeholders and others knowledgeable about the project
or topic to get their perspectives on a situation, issue, problem, conflict or dispute and to
assess the parties’ willingness or interest in addressing the matter through a public
engagement, public outreach, consultation, negotiation, dialogue or dispute prevention,
management or resolution process or forum. These activities could stand alone, or may be
interwoven into the Community Interview, Site Communication Plan, and/or the Site
Community Involvement Plan (CIP) process.

Providing feedback and edits on a community involvement plan (CIP): The contractor
shall review the CIP document and provide feedback and recommendations based on
their experience as mediation/facilitation professionals. CIPs specify EPA-planned
community involvement activities to address community needs, concerns, and
expectations that are identified through community interviews and other means. The CIP
should be reflective of a planning process that includes analyzing the results of the
community interviews and the community profile for the site. The CIP should include:
clear points in the Superfund process where, in what way, and through what vehicles the
community will be engaged and informed. It should include appropriate activities for




community involvement throughout the cleanup process that reflect best practices in
community engagement.

Consult on meaningful engagement processes to include in a community involvement

plan: The contractor shall consult the site team on the community engagement activities
they will use throughout the cleanup process. This may include analysis of a pre-written
CIP, or advice that will influence the drafting of a new CIP. Consultation will include
matching EPA’s goals to the appropriate engagement activity, process steps for
undertaking engagement activities, thoughts on potential problems that may arise with a
given activity, things to consider when implementing a given activity, and an overall
strategy that pulls together the disparate activities throughout the cleanup process.

Advise/coach on use of 2.0 technologies, including conference calls. web conferencing,
Adobe Connect, etc. for inclusion in the community involvement plan: In addition to in-
person community engagement activities, there may be times in which the best activity to
meet EPA’s community engagement goal, and work within available resources, will use a
long distance approach. Consultation will include matching EPA’s goals to the
appropriate online/telephone based engagement activity, process steps for undertaking
said activities, thoughts on potential problems that may arise with a given activity, things
to consider when implementing a given activity, and an overall strategy that pulls
together the disparate activities throughout the cleanup process. Some of these online
processes may include: use of teleconference, video or web based conference, a-
synchronous online exchanges (message boards, twitter, facebook, ctc), real time online
exchanges (live online discussion, live tweeting, etc.), online information sharing (blogs,
wikis, facebook, twitter, etc), and other innovative technologies.

Specific activities will be detailed in TDs and in addition to the aforementioned
community engagement activities, may include other collaboration or dispute resolution
tasks, such as the following. Upon authorization from the TOPO to proceed with a
specific project under a Technical Directive the contractor shall:

Consult with EPA staff and management: The contractor shall consult with EPA staff and
management regarding the history, status and goals of the project and may review
relevant written material on the case or situation. Specifically, the contractor shall consult
on the development of community interviews, community profiles, community
involvement plans (CIPs), and on supporting community engagement activities related to
a Superfund site.

Develop written process design recommendations: The contractor shall provide process
recommendations that detail the actions to be taken to establish and implement a public
engagement, public outreach, collaboration, consultation, dialogue or dispute prevention,
management or resolution process, the parties involved, their roles, schedule, venues and




other design recommendations necessary for achieving the goals of the meeting or
project. A complete process design will include clearly specifying the role of the third
party neutral (e.g. facilitator, mediator, fact finder), the parties to be included, the
method, structure and time frame of the process and the goal and expected outcome of the
process.

Facilitate and mediate sessions or meetings: The contractor shall provide facilitation or
mediation support for meetings or mediation sessions. This support may include
assisting with agenda development, providing input on meeting or session design, and
facilitating or mediating the meeting or session. This may also involve facilitating
conference calls, break out groups or workgroups.

Design appropriate dispute resolution processes and interventions: The contractor shall

design an appropriate dispute resolution process or process to break impasse or overcome
delays. This task may involve assessing the stakeholders and their issues, the relationship
between and among stakeholders, and the context of the dispute and taking steps to assist
the parties in overcoming obstacles to progress, implementation or agreement.

Implement community engagement activities: The contractor shall assist the Technical

Directive Contact in implementing community engagement activities such as meetings,
teleconferences, web conferences, community outreach activities,

Provide logistical support related to meetings for which the contractor is providing
services under this Task Order: The contractor shall provide logistical support such as,
but not limited to, locating and securing meeting space; obtaining or supplying all the
necessary audio-visual and computer equipment; furnishing flip charts, markers and other
supplies and equipment needed to achieve the goals of the meeting or project;
disseminating information regarding the project, providing registration and sign-in
assistance, and managing microphones for public comment. This may also include
setting up teleconferences, video teleconferences, and social media or on-line
communications methods such as webinar support or on-line dialogue support.

Contact parties before, after or between meetings regarding issues under discussion: The
contractor shall contact parties involved in a community engagement process before, after
or between meetings to get a sense of their perspectives on issues under discussion. This
work can help eliminate the potential for surprise, focus the participants and the process
and continue the work begun in meetings.

Coach parties in the above skills: The contractor shall coach EPA staff and/or the
involved parties in negotiating skills and strategies, organizational development, public
involvement, consensus building or dispute prevention, management or resolution
processes.




* Develop and provide information, and design outreach materials: In consultation with
the EPA TOPO and designated Technical Directive project technical contact, the
contractor shall prepare and distribute background information, analyses or outreach
materials on the issues to potential participants in a consultative, collaborative or conflict
resolution process. This may include preparing and presenting research, analyses,
explanations, summaries, fact sheets, white papers, social media or web postings,
brochures and other similar collections of data or information needed to inform or
educate the parties or the public regarding the project, topic, issues or dispute.

* Provide communications assistance and support: As directed by the TOPO, the
contractor shall establish and/or maintain communication and information links such as
web pages, list serves, wikis, social media or web posts, portals and/or other methods of
communication regarding the project.

* Synthesize issues and writing summaries: As directed by the TOPO, the contractor shall
provide meeting summaries that identify participants, specify points of agreement and
disagreement, identify issues that arose during the meeting or that require further
attention, and indicate agreed upon next steps.

o Design and deliver training. presentations, workshops or seminars: The contractor shall
design training materials and present training on topics relevant to achieving the goals of
the meeting, project or topic. As directed by the TOPO, the contractor may conduct
research and information gathering on topics relevant to the assigned project in order to
design the training. Training may be presented in person, over the phone or via computer
links as agreed to by the TOPO and technical directive contact. Training may be “off the
shelf” or specifically designed for the project. :

C. Reports

1. Oral Briefings - At intervals specified by the TOPO, but no less frequently than quarterly the
Contractor shall provide the TOPO and the designated Technical Directive contact with an oral
briefing on the status of work pursuant to each Technical Directive and this TO.

2. Case Reports - The contractor shall prepare a brief (1 -2 pages) report at the end of each
Technical Directive case, project or activity. The report shall briefly describe the services
provided, a list of stakeholders involved in the case, and the outcomes and results of those
services, including any recommended follow-up actions and capacity building activities
undertaken. The report shall contain a listing of documents prepared and copies or location of
documents (i.e. URLSs).

3. Final Report - The contractor shall prepare a final report for the Task Order. This report will
include each case report that was prepared (above), an overall evaluation of the services provided



as part of the Task Order, lessons learned and recommendations for the future.

4. Evaluation - The Contractor shall provide information for EPA's ADR and contract tracking
systems. As requested by the TOPO, the contractor shall participate in a post-process debriefing
with EPA officials, including the PO, TOPO and Technical Directive and relevant EPA
management, to discuss lessons learned and next steps. When designated by the TOPO as an
agreement seeking process, the dispute resolution professionals working under this Task Order
shall complete EPA ADR evaluation system questionnaires and provide information necessary to
administer questionnaires to participants in ADR processes (e.g., contact information for parties).
The contractor shall contribute to or conduct all or parts of an evaluation of the case according to
- EPA case or meeting evaluation protocols.

II. WORK APPROACH
The process and controls for this work will be as follows:

a, The EPA person requesting services pursuant to this TO shall contact the TOPO and
jointly they will determine: (1) whether the work requested is within the statement of
work for this task order and (2) the scope of the assistance needed.

b. The TOPO will provide the Contractor with a completed Technical Directive form (with
a copy to the PO, CO and Technical Directive contact (i.e. the person requesting services)
which will include a short description of the situation, the location of the assignment,
local contacts, qualifications of appropriate service providers, schedule constraints, time
limits, reporting requirements, the tasks to be performed and any special requirements.
The Technical Directive contact is NOT authorized to issue technical direction to the
contractor or service provider — he/she is a contact person only to provide information
and coordination and participate in implementation of the contractor’s assigned tasks on
the topic or project. Only the TOPO and PO can issue official direction. Only the
Contracting Officer can change the terms or costs of this task order.

c. The Contractor shall provide the assistance as outlined in the Technical Directive. The
contractor shall include the TOPO and the Technical Directive contact in
communications and planning discussions.

d. All reports, transmittals and deliverables for a particular Technical Directive shall be
submitted to the TOPO, PO, and the Technical Directive project technical contact person.

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with ethical codes applicable to
the practice of dispute resolution professionals. Relevant examples of ethical codes include
those adopted by the American Arbitration Association, American Bar Association, Association
for Conflict Resolution and International Coaching Federation.
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(http://m\w.acmct.org/uploadchiles/Practitioner/ModclStandardsofConductforMediatorsﬁnalO
3(1)(1).pdf); the International Association of Facilitators (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx); and the International Association for Public Participation
(http://iap2.affiniscape.com/displavcommon.cfm?an=1 &subarticlenbr=38).

The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional by any of
the parties, communications between parties and the ADR professional, and notes and dispute
resolution work product generated by the ADR professional during work pursuant to this TO
shall be maintained as confidential by thc ADR professional pursuant to the provisions of the
ADR Act of 1996 (Public Law 104-320; 5 USC 571 ef al) and applicable federal, state and
judicial requirements.

In gathering information or performing research with parties outside the EPA, the contractor will
identify him/her self as a contractor to EPA.

The Contractor shall provide input or make recommendations based on the information gathered;
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND TASK
ORDER PROJECT OFFICER (TOPO) WHEN 75% OF THE FUNDS PROVIDED
HAVE BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO and the Technical Directive contact
person when 75 % of the funds have been used on any single case assignment. Notifications shall
be in writing with a copy to the Project Officer.

The contractor shall include in the workplan, provisions for documenting labor category
substitutions during the terms of the task order.

IV. REPORTS AND DELIVERABLES

The Contractor shall provide EPA all reports in accordance with the contract unless specifically
changed in the statement of work. :

The Contractor shall provide a work plan within the schedule provided in the basic contract.

Copies of all reports, meeting notices, agenda, summaries and any other written dcliverables
shall be sent to the PO, TOPO listed below and the relevant Technical Directive contact.

All reports shall be provided in draft form. Upon receipt of comment from the EPA TOPO, the
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Contractor shall revise the report and distribute final copies as stated in the Scope of Work.
Reports may be submitted electronically unless specified differently in the Technical Directive.

Deliverables:
Work Plan

Draft Technical Directive, Assignment Tracking & Report
Formats

Final Technical Directive, Assignment Tracking & Report
Formats

Case specific work approach and cost plans

Case Conclusion Summary - draft

Case conclusion Summary — final

Final Report

Transmittals:

Fact sheets, agendas, meeting
summaries, other written documents
as ordered

V. EPA CONTACTS

Task Order Project Officer:

Margaret Ross :
Conflict Resolution Specialist
1200 Pennsylvania Ave., N.W.
Mail Code: 2388A
Washington, DC 20460
ross.margaret{@epa.gov
202-564-3221

202-501-1715

12

Due No Later Than:

10 calendar days after TO
issuance

10 work days after work plan
approval

10 work days after receipt of
comments

10 work days after receipt of
Technical Directive

20 work days after conclusion of
case work

10 days after receipt of comment

20 work days before Task Order
expiration

As directed in the Technical
Directive




Technical Contact
Yolanda Sanchez
Environmental Protection Specialist
1200 Pennsylvania Avenue, N. W.
Mail Code: 5204P
Washington, DC 20460
sanchez.yolanda@epa.gov
1703-603-9246

TOPO’s Supervisor
Richard Kuhiman
ADRLO Director
1200 Pennsylvania Ave., N.W.
Mail Code: 2388A
Washington, DC 20460
kuhlman.richard@epa.gov
202-564-0696
202-501-1715

Project Officer:
Deborah Dalton
Conflict Prevention and Resolution Center
Environmental Protection Agency
Mail Code 2388A
1200 Pennsylvania Avenue, NW
Suite 6402-P
Washington, DC 20460
Phone: 202-564-2913 Fax: 202-501-1715

V1. PERIOD OF PERFORMANCE

The period of performance of this Task Order shall be until June 30, 2015.

13




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
. 2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 07/16/2014 PR-0GC-14-00021
6. ISSUED BY CODE |HpOD 7. ADMINISTERED BY (If other than ltem 6) CODE ‘
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13}
CODE 097779698 FACILITY CODE 06/19/2014
1. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required} Net Increase: ' $146,630.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. -

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT iS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Ois not, [x}is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the Work Plan and Cost Estimate that was
submitted by the Contractor on 6-27 and approved by the TOPO on 7-8.

This modification also increases the ceiling by $146,630 which increses the Total Estimated
Cost from $3,000 to $149,630.

This modification also provides incremental funds in the amount of $146,630 which brings
the Total Obligated Amount from $3,000 to $149,630.

All other terms and conditions remain the same.
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED LU Vs 16C. DATE SIGNED
4 ,‘/( T ELECTRON'C
G T e SIGNATURE| 07/16/2014
(Signature of person authorized to sign}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0008/001 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (C) (D) (E) (F)

TOPO: Margaret Ross Max Expire Date: 06/30/2015
LIST OF CHANGES: ’

Reason for Modification : Other Administrative
Action

Total Amount for this Modification: $146,630.00
New Total Amount for this Version: $149,630.00
New Total Amount for this Award: $149,630.00
Obligated Amount for this Modification:
$146,630.00
New Total Obligated Amount for this Award:
$149,630.00

Incremental Funded Amount changed: from
$3,000.00 to $149,630.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $3,000.00 to $149,630.00

Obligated Amount for this modification:
$146,630.00

Incremental Funded Amount changed from $3,000.00
to $149,630.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $3,000.00 to $149,630.00

CHANGES FOR ACCOUNTING CODE:
14-T-39D-ZZZNE4-2504-HQ00BM00-1439D4C006-001
Amount changed from $3,000.00 to $149,630.00

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 06/19/2014 to 06/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1 I 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 06/25/2015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylwvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} (x) 9A. AMENDMENT OF SOL!CITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT R
i V.
Fairfax VA 22033 | 10A MODIFICATION OF CONTRACT/GRDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13}
CODE 097779698 |FAC|L|TYCODE 06/19/2014
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{OThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN [TEM 10A.

FAR 52.243-3

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT tS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

€. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to October 31,
2015. This extension is being granted while the contractor has time to work on provided a
revised Work Plan and Cost Estimate.

This modification also names Gina Cerasani as an alternate COTR on this Task Order.

TOCOR: Margaret Ross Max Expire Date: 06/30/2015
LIST OF CHANGES: :

Reason for Modification : Change Order
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTRONC
stowarure 1 06/25/2015
(Signature of person authonzed to sign) (Signature of Contracting Officer)
NSN 7540-01-152-807C STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| -, 14 620/0008/002 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $149,630.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 06/19/2014 to 10/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1 l 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 08/18/2015 See Schedule
6. ISSUED BY CODE [upOD 7. ADMINISTERED BY (If other than ltern 6) CODE l
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 98B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fai \Y
airfax VA 22033 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 06/19/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN ITEM 10A.
FAR 52.243-3

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Ois not. [x}is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698 :

The purpose of this modification is to approve the revised Work Plan and Cost Estimate
based upon the revised Statement of Work. Contractor sent the revised Work Plan and Cost
Estimate on 7-24 and the Task Order COTR accepted on 8-10.

This modification also increases the ceiling of this Task Order by $44,691 which brings the
total estimated amount from $149,630 to $194,321.

This modification also provides incremental funding in the amount of $20,000 which brings
the total obligated amount from $149,630 to $169,630.
TOCOR: Margaret Ross Max Expire Date: 06/30/2015

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Patrice L. Cunningham
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
oy T - ELECTRONIC
— stawarure | 08/18/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BE!NG CONTINUED
EP-W-14-020/0008/003

PAGE OF

3

NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO.
(7)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

LIST OF CHANGES:

Reason for Modification : Change Order

Total Amount for this Modification: $44,691.00
New Total Amount for this Version: $194,321.00
New Total Amount for this Award: $194,321.00
Obligated Amount for this Modification: $20,000.00
New Total Obligated Amount for this Award:
$169,630.00

Incremental Funded Amount changed: from
$149,630.00 to $169,630.00

CHANGES FOR LINE ITEM NUMBER: 1

Description changed from $150,000.00 of Superfund
FY 14 monies towards the new Community
Involvement as Conflict Prevention Program Task
Order No. (TBD) under the new Conflict Prevention
and Resolution Contract No. EPW-14-020. Lead:
Margaret Ross to Task Order Funding
Total Amount changed

from $149,630.00 to $194,321.00
Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from
$149,630.00 to $169,630.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $149,630.00 to $194,321.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-TD-39D-ZZZNE4-2504-1539D5C011-001
Beginning FiscalYear 14

Ending Fiscal Year

Fund (Appropriation) TD

Budget Organization 39D

Program (PRC) ZZZNEA4

Budget (BOC) 2504

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1539D5C011-001
Quantity: 0

Amount: $20,000.00

Percent: 10.29225

Subject To Funding: N

Payment Address:

) RTP Finance Center

US Environmental Protection Agency
RTP—Finance Center (AA216-01)
109 TW Alexander Drive
www2,epa.gov/financial/contracts
Durham NC 27711

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
T EP-W-14-020/0008/003 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
{ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 06/19/2014 to 10/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OFI PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 09/24/2015 See Schedule ]
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEEITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22
A 033 x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0008

10B. DATED (SEE ITEM 13}
CODE 097779698 FACILITY CODE 06/19/2014

1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS |
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior ta the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.
LAl 1 it .
12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $179,639.45
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. {x)is required to sign this document and return 1 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to approve the revised Work Plan and Cost Estimate

based upon the revised Statement of Work. Contractor sent the revised Work Plan and Cost
Estimate on 9-15 and the Task Order COTR accepted on 9-16.

This modification also increases the ceiling of this Task Order by $154,998.45 which brings
the total estimated amount from $194,321.00 to $349,269.45

This modification also provides incremental funding in the amount of $179,639.45 which
brings the total obligated amount from $169,630.00 to $349,269.45.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in tem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) '16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
2T T —~ ELLCTRONIC
- BHINATURE 09/26/2015
(Sig of person 7 to sign) (Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0008/004 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOCOR: Margaret Ross Max Expire Date: 06/30/2015

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $154,948.45
New Total Amount for this Version: $349,269.45
New Total Amount for this Award: $349,269.45
Obligated Amount for this Modification:
$179,639.45 )
New Total Obligated Amount for this Award:
$349,269.45

Incremental Funded Amount changed: from
$169,630.00 to $349,269.45

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $194,321.00 to $349,269.45
Obligated Amount for this modification:
$179,639.45

Incremental Funded Amount changed from
$169,630.00 to $349,269.45

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $194,321.00 to $349,269.45

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-39D-ZZZNE4-2504-HQ00BM00-1539D5C016-001
Beginning FiscalYear 15
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 38D
Program (PRC) ZZZNE4
Budget (BOC) 2504
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1539D5C016-001
Quantity: 0
Amount: $108,975.45
Percent: 0O
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
CONTINUATION SHEET EP-W-14-020/0008/004 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) |D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
14-TD-39D-Z2ZZNE4-2504-1539D5C016-002
Beginning FiscalYear 14
Ending Fiscal Year
Fund (Appropriation) TD
Budget Organization 39D
Program (PRC) ZZZNE4
Budget (BOC) 2504
Job # (Site/Project) HQOO0BMOO
Cost Organization
DCN-LineID 1539D5C016-002
Quantity: 0
Amount: $70,664.00
Percent: 20.23194
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 06/19/2014 to 10/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 10/26/2015 PR-0GC-15-00041
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13}
CODE 097779698 FACILITY CODE 06/19/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered soticitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor XJis not. [Ois required to sign this document and return copies to the issuing office.

* 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698 '
The purpose of this modification is to correct the POP. In accordance to the revised Cost

Estimate and Work Plan that was approved on Mod 4 the Period Of Performance will be
extended to January 31, 2017.

This modification also corrects the ceiling increase. It should be increased by $154,948.45
which would bring the total estimated amount from $194,321 to $349,269.45

This modification also names Gina Cerasani the Task Order COTR and Margaret Ross the
Alternate Task Order COTR.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFERCR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e T - €LECTRONIC
- - SIONATURE 10/26/2015

{Signature of Contracting Officer)

(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
. Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-14-020/0008/005 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(7) (B) (C) D) (E) (F)

TOCOR: Gina Cerasani Max Expire Date: 01/31/2017
LIST OF CHANGES:
Reason for Modification : Other Administrative
Action
Period Of Performance End Date changed from
31-0CT-15 to 31-JAN-17
Contracting Officer Representative changed
from Margaret Ross

to

TOCOR (Task Order Contracting Officer's
Representative) changed to : Gina Cerasani
Alternate COR/Project Officer changed to :
Margaret Ross .

Maximum Potential Expiration Date changed to
01/31/2017

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 06/19/2014 to 01/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1] 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 11/05/2015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement. Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W~14-020
0008
10B. DATED (SEE ITEM 13)
CODE 097779698 FA(':ILITYCODE 06/19/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [xlis not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.}
DUNS Number: 087779698

The purpose of this modification is to correctly identify the contractor information as is
now listed in Block 8

TOCOR: Gina Cerasani Max Expire Date: 01/31/2017

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/CFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
2 z T ELEGTROMNC
I SIONATURE | 11/09/2015
(Signature of person authonzed to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0008/006 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY[UNIT UNIT PRICE AMOUNT
(A) (B) (C) [D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 06/19/2014 to 01/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 07/20/2016 See Schedule
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13)
CODE  ()97779698 rmcmnvcooe 06/19/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt pf this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methads: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: » $170,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER |S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor is not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.}
DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
the contractor submitted on 7-12 and was accepted by the Task Order COTR on 7-15. These
changes were made in response to the Government's revised Statement of Work.

Due to the changes this modification extends the period of pefformance to June 30, 2017.

This modification increases the ceiling by $170,027.06 which brings the total estimated
cost from $349,269.45 to $519,296.51.

This modification provides incremental funding in the amount of $170,000.00 which brings
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/_:f:)(i" i ELECTRONIC
- _ sramaTuRe | 07/20/2016
(Sig of person 2 to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0008/007 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

the total obligated amount from $349,269.45 to
$519,269.45.

TOCOR: Gina Cerasani Max Expire Date: 06/30/2017
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
31-JAN-17 to 30-JUN-17

Total Amount for this Modification: $170,027.06
New Total Amount for this Version: $519,296.51
New Total Amount for this Award: $519,296.51
Obligated Amount for this Modification:
$170,000.00
New Total Obligated Amount for this Award:
$519,269.45

Incremental Funded Amount changed: from
$349,269.45 to $519,269.45

Maximum Potential Expiration Date changed to
06/30/2017

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $349,269.45 to $519,296.51
Obligated Amount for this modification:
$170,000.00

Incremental Funded Amount changed from
$349,269.45 to $519,269.45

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $349,269.45 to $519,296.51

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-39D-ZZZNE4-2504-1639D6C014-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 39D
Program (PRC) ZZZNE4
Budget (BOC) 2504
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1639D6C014-001
Quantity: 0 .
Amount: $170,000.00
Percent: 32.7366
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-020/0008/007 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. ! SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) D) (E) (F)

RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 06/19/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
008 ) 06/15/2017
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS ’ 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 06/19/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
I The above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Specify type of modification and authority)
X FAR 52.249-14

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to March 31, 2018
at no additional cost to the Government.

TOCOR: Gina Cerasani Max Expire Date: 03/31/2018

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 30-JUN-17 to 31-MAR-18
Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $519,296.51

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168B. UNITED STATES OF AMERICA 16C. DATE SIGNED

ELECTRONIC

SIONATURE 06/15/2017

{Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 ’ STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




s REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| .o 14_020/0008/008 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) () | (E) (F)

Maximum Potential Expiration Date changed to
03/31/2018

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 06/19/2014 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) §3.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

P0O0009 01/19/2018 PR-0GC-18-00002

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I

_HPOD

US Environmental Protection Agency

Headquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

SRA INTERNATIONAL, INC.

Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

FAIRFAX VA 220334232 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13)

CODE 097779698 IFACILITYCODE 06/19/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $30,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-2

E. IMPORTANT: Contractor [lis not. [X]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification approves the revised cost estimate and work plan that was
submitted by the Contractor on 1-12 and accepted by the Task Order COTR on 1_17f These
changes were made in accordance with the Government's revised SOW.

This modification extends the period of performance to June 15, 2019.

This modification increases the total estimated cost by $100,032.15 which raises the
ceiling from $519,296.51 to $619,328.66.

This modification provides incremental funds in the amount of $30,000.00 which brings the
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED
ELECTRONIC
SHINATURE 01/19/2018
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

N FAR (48 CFR) 53.243




PAGE OF

CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0008/P00009 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(7) (B) (C) p) (E) (F)

total obligated amount from $519,269.45 to
$549,269.45.

TOCOR: Gina Cerasani Max Expire Date: 06/15/2019
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
31-MAR-18 to 15-JUN-19

Total Amount for this Modification: $100,032.15
New Total Amount for this Version: $619,328.66
New Total Amount for this Award: $619,328.66
Obligated Amount for this Modification: $30,000.00
New Total Obligated Amount for this Award:
$549,269.45

Incremental Funded Amount changed: from
$519,269.45 to $549,269.45

Maximum Potential Expiration Date changed to
06/15/2019

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $519,296.51 to $619,328.66

Obligated Amount for this modification: $30,000.00'

Incremental Funded Amount changed from
$519,269.45 to $549,269.45

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $519,296.51 to $619,328.66

NEW ACCOUNTING CODE ADDED:
Account code:
18-T-39D-000NE4-2504-1839D8C002-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 39D
Program (PRC) O00ONE4

Budget (BOC) 2504

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1839D8C002-001
Quantity: 0

Amount: $30,000.00

Percent: 4.84395

Subject To Funding: N

Payment Address:

Delivery Location Code: HPOD
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET (. » w7 14_020/0008/P00009 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C)  |(D) (E) (F)

Margaret Ross

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 06/19/2014 to 06/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO.' 5. PROJECT NO. (If applicable)
010 02/14/2018 PR-0GC-18-00014
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code} ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
3 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0008
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 06/19/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: {(a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER [f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHCRITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Xlis not. [Ois required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATICON (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698 ’

The purpose of this modification is to provide incremental funding in the amount of
$20,000.00 which brings the total obligated amount from $549,269.45 to $569,269.45.

TOCOR: Gina Cerasani Max Expire Date: 06/15/2019

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award: $569,269.45
Incremental Funded Amount changed: from

$549,269.45 to $569,269.45

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFERCR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/'/:’ 7 -~ - ELECTRONIC
e = — sawatuee [ 02/14/2018
{Signature of person authorized (o sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONT NU ON SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
INVATI EP-W-14-020/0008/010 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) ) | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from

$549,269.45 to $569,269.45

NEW ACCOUNTING CODE ADDED:
Account code:
18-T-39D-000NE4-2504-1839D8C007-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization 38D
Program (PRC) OOONE4

Budget (BOC) 2504

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1839D8C007-001
Quantity: O

Amount: $20,000.00

Percent: 3.2293 .
Subject To Funding: N

Payment Address:

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 06/19/2014 to 06/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR} 63.110



